Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
09/ 04/ 02 I'N YOLO COUNTY I'N WEST SACRAMENTO
03- 368504 FROM 0. 3 KM SOQUTH OF MARSHALL RCAD

TO 0.2 KM NORTH OF LI NDEN ROAD AND
FROM 0.1 KM SQUTH YOLO BARGE CANAL

03- YOL- 84-18. 2/ R21. 8

W DEN EXI STI NG H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
FUND TOTAL HE13 9, 536, 000
7,608,000.00 AMOUNT OVER

ENG NEERS EST 851, 258. 50

R P

Bl D TOTAL Bl DDER | D

8, 459, 258. 50 2 TEI CHERT CONSTRUCTI ON
P O BOX 1890
DAVIS CA 95617-1890
9, 075, 345. 60 1 JAEGER CONSTRUCTI ON | NC
P O BOX 1300
YUBA CITY CA 95992
11, 222, 626. 00 3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
7,786, 642. 00 4 DE SI LVA GATES CONSTRUCTI ON
RQUESTED BI D RELI EF

P O BOX 2909

DUBLI N CA 94568

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 02/ 02
CONTRACT CODE "A '
132 CONTRACT | TEMS

FEDERAL AlD ACST- S084- (029) E
P- S084- ( 029) E

TOTAL NUMBER OF WORKI NG DAYS 250
PERCENT OVER EST 11. 19

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 406-4200
00000008

FAX 530 406-4299

530 673-3885
00315798

FAX 530 673-8062

831 724-1011
00000089

FAX 831 768-4021

925 829-9220
00704195

FAX 925 803-4263



03- 368504 Bl D245

03-YOL-84-1 PAGE 2

09/ 04/ 02 10/ 02/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON | TEM 45
SACRAMENTO CA
BEST MASONRY | TEM 72
TRACY CA
CAREFREE GREENS | NC | TEM5 55 THRU 61
NEWCASTLE CA
CENTRAL FENCE COVPANY I TEMS 3, 20, 23, 33 THRU 36, 103, 109 AND 110
SACRAMENTO CA
FARWEST SAFETY | NC | TEM5 104 THRU 108
LODI CA
FARWEST SAFETY | NC I TEMS 8, 10, 16, 27, 37, 39, 40, 73 THRU 75, 100, 102
LODI CA
J WDRILLI NG AND SONS | TEM5 67 AND 68
SAN JOSE CA
LI NEAR OPTI ONS | NC ITEMS 9, 11 THRU 13, 24 THRU 26 AND 111 THRU 120 ( PARTI AL)
MENLO PARK CA
PACI FI C EXCAVATI ON I TEM5S 121 THRU 131
ELK GROVE CA
TRI ANGLE EXCAVATI ON CLEARI NG AND GRUBI NG
DI XON CA
VI CKERS CONCRETE SI GNS | NC SAWCUTTI NG

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 368504
03-YOL-84-1
09/ 04/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

10/ 02/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WALTER C SM TH COVPANY
CLOVIS CA

| TEMS 83 AND 88 ( PARTI AL)



03- 368504 Bl D245

03-YOL-84-1 PAGE 4

09/ 04/ 02 10/ 02/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BEST MASONRY MASONRY BLOCK WALL
17 E 6TH STREET STE 118
TRACY CA 95376

C E GREEN CORPCRATI ON CONCRETE
3303 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CAREFREE GREENS HYDROSEEDI NG
P O BOX 1008
NEWCASTLE CA 95658

CENTRAL FENCE COVPANY FENCI NG AND GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822

CHAVEZ TRUCKI NG TRUCKI NG
6809 FAVWN ROAD
DI XON CA 95620

CONTRACTORS CONSTRUCTI ON PRODUCTS Pl PE
17570 AUCTI ON YARD ROAD
COTTONWOOD CA 96022

COOK CONCRETE PRODUCTS M NOR CONCRETE
P O BOX 720280
REDDI NG CA 96099

HEI M BROTHERS | NC TREE REMOVAL
375 ARTHUR ROAD
MARTI NEZ CA 94553

J WDRILLI NG AND SONS CONCRETE PI LE
540 TAMLAR AVENUE
SAN JOSE CA 95128

CONTI NUED ON NEXT PAGE



03- 368504 Bl D245
03-YOL-84-1 PAGE 5
09/ 04/ 02 10/ 02/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

LI NEAR OPTI ONS | NCORPORATED
ONE KELLY COURT
MENLO PARK CA 94025

PACI FI C BORI NG
P O BOX 727
CARUTHERS CA 93609

PACI FI C EXCAVATI ON
9701 DI NO DRI VE STE 110
ELK GROVE CA 95624

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93448

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE
1564 A FI TZGERLAD DRI VE
PINOLE CA 94564

VI KI NG DRI LLERS | NC
801 NORTHPORT DRI VE
WEST SACRAMENTO CA 95691

WESTERN STABI LI ZATI ON

395 | NDUSTRI AL
DI XON CA 95620

NAME AND ADDRESS

STRI PI NG

BORI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

ENVI RONVENTAL DOCUNMENTATI ON

DEWATERI NG

COLD PLANE ASHPALT CONCRETE PAVEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03
CONTI NUED

ANRAK
SACRAMENTO CA
ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE ( PARTI AL)



03- 368504
03-YOL-84-1
09/ 04/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

10/ 02/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BENCO BRI DGES
ELK GROVE CA

CAREFREE GREENS
NEWCASTLE CA

FARVWEST SAFETY
LODI CA

FOX LOOM S
SACRAMENTO CA

LI NEAR OPTI ONS
MENLO PARK CA

PACI FI C EXCAVATI ON
ELK GROVE CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

WALTER C SM TH
CLOVI S CA

Bl DDER | D NAME AND ADDRESS

SOUNDWAL L

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

DEWATERI NG ( PARTI AL)

STRI PI NG

ELECTRI CAL

M NOR CONCRETE ( PARTI AL)

BORI NG AND JACKI NG PI PE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BENCO BRI DGES
ELK GROVE CA

BUENA VI STA
EAST PALO ALTO CA

CONTI NUED ON NEXT PAGE

MASONRY SCUNDWALL

ADJUST UTI LI TIES



03- 368504 Bl D245

03-YOL-84-1 PAGE 7

09/ 04/ 02 10/ 02/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FRANK MEDI NA CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
OROVI LLE CA
HEI M BROTHERS | NC CLEARI NG AND GRUBI NG
MARTI NEZ CA
LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
M AND S ENVI RONMVENTAL LANDSCAPE | NC ERCSI ON CONTRCL
REDDI NG CA
PACI FI C BORI NG BORI NG
CARUTHERS CA
PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA
VANGUARD CONSTRUCTI ON M NOR CONCRETE

OAKLAND CA



03- 368504 Bl D245

03-YOL-84-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 04/ 02 10/ 02/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 27,000. 00* 27,000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 250 500. 00 125, 000. 00

3 024405 TEMPORARY FENCE ( ESA) M 110 13. 00 1, 430. 00

4 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 5, 000. 00* 5, 000. 00

5 024406 MONI TORI NG FOR RESPI RATORY PROTECTI ON LS LUMP SUM 10, 000. 00~ 10, 000. 00

6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 35, 000. 00* 35, 000. 00

8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 13, 000. 00* 13, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 175, 000. 00* 175, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 61 40. 00 2,440. 00
11 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 290 20. 00 5, 800. 00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 350 6. 00 2,100. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 26, 000 .30 7, 800. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 500 25.00 12, 500. 00
15 (S) 120182 PORTABLE DELI NEATOR EA 350 25. 00 8, 750. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 30, 000. 00 90, 000. 00
17 150206 ABANDON CULVERT EA 8 800. 00 6, 400. 00
18 150221 ABANDON | NLET EA 8 900. 00 7, 200. 00
19 150305 OBLI TERATE SURFACI NG M 150 20. 00 3, 000. 00
20 150605 REMOVE FENCE M 180 10. 00 1, 800. 00
21 024407 REMOVE GATE ARM EA 3 850. 00 2,550. 00
22 024408 REMOVE S| GNAL EA 1 5, 000. 00 5, 000. 00
23 150662 REMOVE METAL BEAM GUARD RAI LI NG M 64 38. 00 2,432.00
24 024409 REMOVE YELLOW TRAFFI C STRI PE M 5,740 3. 00 17, 220. 00
25 150710 REMOVE TRAFFI C STRI PE M 3,190 1.00 3, 190. 00
26 150713 REMOVE PAVEMENT MARKI NG %24 120 20. 00 2,400. 00
27 150742 REMOVE ROADSI DE SI GN EA 27 40. 00 1, 080. 00
28 150805 REMOVE CULVERT EA 72 1, 400. 00 100, 800. 00
29 150820 REMOVE | NLET EA 2 1, 500. 00 3, 000. 00
30 150821 REMOVE HEADWAL L EA 10 500. 00 5, 000. 00
31 150826 REMOVE NMANHOLE EA 3 2,200. 00 6, 600. 00
32 024410 CONNECT TO EXI STI NG DRAI NAGE FACI LI TY EA 2 1, 000. 00 2, 000. 00
33 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 16 100. 00 1, 600. 00
34 (S) 024411 RECONSTRUCT BQOARD FENCE M 14 125. 00 1, 750. 00
35 (S) 151554 RECONSTRUCT CHAI N LI NK GATE EA 2 800. 00 1, 600. 00
36 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 130 54. 00 7,020. 00
37 152255 RESET MAI LBOX EA 71 150. 00 10, 650. 00



03- 368504 Bl D245

03- YOL- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 04/ 02 10/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 024412 RELOCATE GATE (POLE GATE) EA 1 500. 00 500. 00
39 152320 RESET ROADS| DE SI GN EA 67 185. 00 12, 395. 00
40 152390 RELOCATE ROADSI DE Sl GN EA 35 185. 00 6, 475. 00
41 152402 ADJUST WATER VALVE COVER TO GRADE EA 95 300. 00 28, 500. 00
42 152430 ADJUST | NLET EA 2 600. 00 1, 200. 00
43 152440 ADJUST MANHOLE TO GRADE EA 25 750. 00 18, 750. 00
44 152469 ADJUST UTI LI TY COVER TO GRADE EA 9 500. 00 4,500. 00
45 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 57, 700 2.00 115, 400. 00
46 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY M2 4,000 20. 00 80, 000. 00
47 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1, 940 20. 00 38, 800. 00
48 155003 CAP | NLET EA 1 500. 00 500. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 111, 000. 00* 111, 000. 00
50 190101 ROADWAY EXCAVATI ON VB 17, 300 35. 00 605, 500. 00
51 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
52 193114 SAND BACKFI LL VB 180 170. 00 30, 600. 00
53 194001 DI TCH EXCAVATI ON VB 4, 800 15. 00 72, 000. 00
54 198001 | MPORTED BORROW VB 1,780 40. 00 71, 200. 00
55 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 9 500. 00 4, 500. 00
56 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 100 .50 1, 550. 00
57 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 9, 360 .75 7,020. 00
58 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 525. 00 2,100. 00
59 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 80. 00 4, 800. 00
60 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 780 5. 00 3, 900. 00
61 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 350 5. 00 1, 750. 00
62 250201 CLASS 2 AGGREGATE SUBBASE VB 6, 300 34. 00 214, 200. 00
63 260201 CLASS 2 AGGREGATE BASE VB 9,730 60. 00 583, 800. 00
64 390102 ASPHALT CONCRETE ( TYPE A) TONN 30, 900 48. 00 1, 483, 200. 00
65 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,220 50. 00 211, 000. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 230 20. 00 4, 600. 00
AREA)
67 (S) 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 15 500. 00 7,500. 00
Pl LI NG ( SOUND WALL)
68 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 109 280. 00 30, 520. 00
Pl LI NG ( SOUND WALL)
69 024413 CLASS 4 CONCRETE ( SLURRY WALL) VB 3.7 1, 200. 00 4, 440. 00
70 510314 CLASS 4 CONCRETE ( BACKFI LL) MB 160 160. 00 25, 600. 00
71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 51 1, 500. 00 76, 500. 00
72 (SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 742 250. 00 185, 500. 00



03- 368504 Bl D245

03- YOL- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 04/ 02 10/ 02/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

73 566011 ROADSI DE SI GN - ONE POST EA 89 200. 00 17, 800. 00

74 566012 ROADSI DE SI GN - TWO POST EA 2 200. 00 400. 00

75 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 14 100. 00 1, 400. 00
METHOD)

76 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1,410 318. 00 448, 380. 00

77 620913 600 MM ALTERNATI VE Pl PE CULVERT M 98 290. 00 28, 420. 00

78 620924 900 MM ALTERNATI VE Pl PE CULVERT M 24 800. 00 19, 200. 00

79 024414 750 MM HI GH DENSI TY POLYETHYLENE PI PE M 40 1, 400. 00 56, 000. 00

80 650128 600 MM RElI NFORCED CONCRETE PI PE M 840 700. 00 588, 000. 00
(RUBBER GASKET JOI NT)

81 650129 750 MM REI NFORCED CONCRETE Pl PE M 630 1, 240. 00 781, 200. 00
(RUBBER GASKET JOI NT)

82 652360 525 MM RElI NFORCED CONCRETE Pl PE M 160 700. 00 112, 000. 00
(CLASS |11, RUBBER GASKET JOI NT)

83 655257 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 87 975. 00 84, 825. 00
(CLASS I 1)

84 664016 450 MM CORRUGATED STEEL PI PE M 50 450. 00 22, 500. 00
(2.77 MM THI CK)

85 667064 1225 MM X 825 MM CORRUGATED STEEL PI PE M 31 1, 900. 00 58, 900. 00
ARCH (2.77 MM THI CK)

86 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 12 40. 00 480. 00

87 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 11 1, 000. 00 11, 000. 00
(2.77 MM THI CK)

88 024415 JACKED 1050 MM WELDED STEEL Pl PE M 30 1, 800. 00 54, 000. 00
(12.7 MM THI CK)

89 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 160 170. 00 27, 200. 00

90 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 8 225. 00 1, 800. 00

91 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00

92 705567 750 MM AUTOVATI C DRAI NAGE GATE EA 1 1, 800. 00 1, 800. 00

93 705648 450 MM SLI DE HEADGATE EA 4 1, 700. 00 6, 800. 00

94 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE EA 17 2, 600. 00 44, 200. 00

95 721010 ROCK SLOPE PROTECTI ON VB 6 200. 00 1, 200. 00
(BACKI NG NO. 1, METHOD B)

96 731502 M NOR CONCRETE (M SCELLANEQUS VB 51 200. 00 10, 200. 00
CONSTRUCTI ON)

97 731516 M NOR CONCRETE ( DRI VEWAY) VB 180 950. 00 171, 000. 00

98 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 35 750. 00 26, 250. 00

99 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 650 500. 00 325, 000. 00

CURB RAMP)



03- 368504 Bl D245

03- YOL- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 04/ 02 10/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 760 4.00 23, 040. 00
101 024416 REMOVABLE BOLLARDS EA 3 450. 00 1, 350. 00
102 024417 FI XED BOLLARDS EA 7 500. 00 3, 500. 00
103 820107 DELI NEATOR ( CLASS 1) EA 30 11. 00 330. 00
104 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00
105 024418 H GHWAY POST MARKER EA 6 50. 00 300. 00
106 820134 OBJECT MARKER ( TYPE P) EA 4 40. 00 160. 00
107 820141 OBJECT MARKER ( TYPE K- 1) EA 14 40. 00 560. 00
108 820151 OBJECT MARKER ( TYPE L-1) EA 3 40. 00 120. 00
109 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 3, 700. 00 7, 400. 00
110 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 600. 00 1, 200. 00
111 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 660 43.00 28, 380. 00
112 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 8, 350 1. 00 8, 350. 00
( SPRAYABLE)
113 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8,190 1.15 9, 418. 50
114 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 270 2.00 2,540. 00
115 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 1.70 561. 00
(BROKEN 3.66 M- 0.92 M
116 (S) 840567 100 MV THERMOPLASTI C TRAFFI C STRI PE M 62 1.00 62. 00
(BROKEN 1.83 M- 0.30 M
117 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 3, 890 1.00 3, 890. 00
(BROKEN 10.98 M - 3.66 M
118 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 100 1.00 1, 100. 00
(BROKEN 5.18 M- 2.14 M
119 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 55 2.00 110. 00
120 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,720 3. 50 6, 020. 00
121 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 77, 000. 00* 77, 000. 00
122 (S) 860401 LI GHTI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
123 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 131, 000. 00* 131, 000. 00
124 (S) 024419 MODI FY FLASHI NG BEACON ( LOCATI ON 1) LS LUMP SUM 12, 000. 00* 12, 000. 00
125 (S) 024420 MODI FY FLASHI NG BEACON ( LOCATI ON 2) LS LUMP SUM 7, 000. 00* 7, 000. 00
126 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 49, 000. 00* 49, 000. 00
127 (S) 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 71, 000. 00* 71, 000. 00
128 (S) 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 115, 000. 00* 115, 000. 00
129 (S) 861502 MODI FY S| GNAL LS LUMP SUM 18, 000. 00* 18, 000. 00
130 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
131 (S) 024421 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 65, 000. 00* 65, 000. 00

STAGE CONSTRUCTI ON



03- 368504 Bl D245

03-YOL-84-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
09/ 04/ 02 10/ 02/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
132 999990 MOBI LI ZATI ON LS LUMP SUM 128, 000. 00* 128, 000. 00

TOTAL 8,459, 258. 50



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

03- 368504
03-YOL-84-1
09/ 04/ 02

17000.
275000.
5390.
13000.
7100.
53000.
5450.
18700.
161827.
366.
5800.
2450.
18200.
14000.
5600.
104700.
4440.
4960.
1950.
2160.
1851.
7470.
2688.
22960.
9570.
2640.
3780.
11088.
1234.
6390.
2154.
9600.
1760.
1960.
1740.
7670.
13206.
1500.
11323.

SUMMARY

OF

REMA/

615000.
2440.
5220.
2100.
7800.

10000.
10850.
30000.
12000.
3200.
750.
4500.
2700.
1000.
2432.
17220.
3190.
2400.
2700.
86400.
400.
2800.
4200.
6000.
1600.
1750.
2000.
7020.
41890.
2000.
12395.

N |

N G

500.
1, 000.
500.
2, 000.
1, 000.
100.
100.
750.
80.
150.

1, 500.
200.

Bl D245
PAGE 13
10/ 02/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03- 368504
03-YOL-84-1
09/ 04/ 02

. 00*
.35
. 00*
.00
.00
.00
.00

.90

510.
250.
413.
167.
318.
200.
338.
764.
142.
428.
272.
613.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00

8280.
115400.
64000.
23280.
2900.
130000.
490455.
28000.
5220.
48000.
85440.
4914.
2790.
9360.
2292.
5280.
4680.
2100.
321300.
671370.
1792200.
270080.
12420.
7650.
27250.
1528.
26720.
16218.
148400.
30082.
1528.
1988.
603480.
26656.
14712.

SUMMARY

190.
200.
600.
90.
1, 600.
250.
200.
400.
100.
360.
400.
650.

OF

. 00*
.50
. 00*
.00
.00
.00
.00
.50
.75
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00

REMA/

7200.
230800.
44000.
48500.
1100.
111000.
977450.
3000.
900.
72000.
17800.
4500.
1550.
7020.
2100.
4800.
3900.
1750.
340200.
807590.
1730400.
261640.
8050.
2850.
21800.
2220.
14400.
81600.
185500.
17800.
800.
1400.
507600.
39200.
15600.

NI NG B

| DDERS
FOURTH
AMOUNT
200. 00 7000
400. 00 38000
000. 00 2000
600. 00 15000.
500. 00 13500.
3. 00 173100.
10. 00 40000.
15. 00 29100.
000. 00 1000.
000. 00* 111000.
35. 00 605500.
000. 00* 1000.
150. 00 27000.
35. 00 168000.
50. 00 89000.
400. 00 3600.
1.00 3100.
1.00 9360.
000. 00 4000.
70. 00 4200.
2.00 1560.
4.00 1400.
35. 00 220500.
40. 00 389200.
48. 00 1483200.
50. 00 211000.
15. 00 3450.
200. 00 3000.
200. 00 21800.
700. 00 2590.
200. 00 32000.
000. 00 102000.
250. 00 185500.
200. 00 17800.
400. 00 800.
100. 00 1400.
175. 00 246750.
275. 00 26950.
500. 00 12000.

Bl D245
PACE 14
10/ 02/ 02



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

03- 368504
03-YOL-84-1
09/ 04/ 02

24560.
630840.
601020.
101600.
189660.

17500.

29264.

1884.

22726.
112740.

68160.

4512.
2942.
1941.
6476.
145129.
1116.

36618.
119880.

34195.
361400.

3859.
1638.
3059.
990.
132.
198.
416.
462.
99.
8070.
1310.
18480.
6596.
8190.
1270.
330.
55.
3501.

SUMMARY

OF

REMA/

18000.
588000.
551250.
136000.
174000.

19500.

55800.

324.

14850.

90000.

48000.

2600.
800.
6000.

12000.

102000.
2700.

10200.
135000.

22050.
325000.

11520.

1500.
2800.
1050.
180.
270.
160.
560.
120.
7400.
1200.
16500.
3340.
4914.
1270.
330.
31.
1945.

NI NG BI DDERS

7000.
273000.
267750.

56000.
217500.
12500.
18600.
360.
11000.
90000.
20000.

1600.

1000.

3000.

12000.
8500.
2400.

20400.

63000.

31500.

247000.

11520.

1500.

2800.

1500.

200.
300.
200.
700.
150.

6000.

1000.

26400.

8350.

8190.

2540.

660.
62.
3890.

Bl D245
PACGE 15
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03- 368504 Bl D245
03-YOL-84-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
09/ 04/ 02 10/ 02/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
118 .90 990. 00 .50 550. 00 1.00 1100. 00
119 3. 00 165. 00 2.00 110. 00 2.00 110. 00
120 4.00 6880. 00 3.00 5160. 00 3.00 5160. 00
121 83, 000. 00* 83000. 00 76, 700. 00* 76700. 00 50, 000. 00* 50000. 00
122 14, 200. 00* 14200. 00 13, 000. 00* 13000. 00 10, 000. 00* 10000. 00
123 102, 100. 00* 102100. 00 130, 800. 00* 130800. 00 150, 000. 00* 150000. 00
124 12, 430. 00* 12430. 00 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
125 7, 100. 00* 7100. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
126 52, 885. 00* 52885. 00 48, 500. 00* 48500. 00 50, 000. 00* 50000. 00
127 13, 630. 00* 13630. 00 70, 250. 00* 70250. 00 50, 000. 00* 50000. 00
128 26, 170. 00* 26170. 00 114, 500. 00* 114500. 00 100, 000. 00* 100000. 00
129 34, 893. 00* 34893. 00 17, 600. 00* 17600. 00 10, 000. 00~ 10000. 00
130 58, 882. 00* 58882. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
131 29, 278. 00* 29278. 00 64, 100. 00* 64100. 00 50, 000. 00* 50000. 00
132 150, 000. 00* 150000. 00 1, 128, 000. 00* 1128000. 00 770, 000. 00* 770000. 00
TOT 9, 075, 345. 60 11, 222, 626. 00 7,786, 642. 00




